Request for Bid

Tulalip Tribes Police Office Building



Request for Bids
Tulalip Police Department Access Control and Aiphone System

Executive Summary:

The Tulalip Tribes Police Admin Building located on the Tulalip Reservation at (6103
31% AVE Tulalip WA 98271). This building will need to have the infrastructure for
access control equipment. This project will include components such as the wiring,
readers, door controllers, power supplies and other required components. This Request
for Bids addresses the parts/components and installation of a physical access controls this
facility.

Subcontractors shall adhere to the following timetable:
= Pre-Bid Conference 9 a.m. on February 4,2010
Location: 8732 27™ Avenue NE Tulalip, WA 98271

= Submit proposal to TDS by February 18,2010

= Awarding of project after acceptance of bid by the Board
Contract to be singed prior to commencement of work

= |nstallation shall commence on March 02 2010
= Perform all tasks by 4:30 p.m. on_April 02,2010

The successful bidder will be required to be licensed, insured and 100% bonded
(Payment and Performance bond and a signed contract (3) three copies within ten
Business day of awarding of contract) for the full project before installation can
commence.

Scope of Work:
The chosen subcontractor will be responsible for the purchase, delivery, and installation
and testing of:

HARDWARE:
e One (1)#120-8215 Verex 8 Door Controllers
e One (1) #120-0000 Verex 4 Door Controller
System will be installed without modifying the factory wiring harnesses
The above equipment is installed in the court IT area and connected to the existing
Access control system

e Two (2) #120-3612G Verex LCD Keypad
o One installed along the reception main hallway, second located inside the
SW main entry.
e Weigen Readers
o nine (9) Arming Station, g-prox
o One (1) Network, HID connected Biometric Reader # 881-21192-31R



e Two (2) AX master Aiphone station with video
= One located at the reception desk, second located in dispatch (both
desk mounts )
o One exterior Door Station located at SW entry
e One (1) Large Exterior Blue Strobes ( SW Corner of Building )
e Power Supplies and Enclosures
o Power Supply for electric strikes UL rated or listed
o Power Supply for door pods UL rated or listed
o 16.5 power Supply for ISM or XL Panel UL rated or listed
o Any plug in transform must be in an enclosure
o All Power Supplies shall be in a lockable enclosure that is UL rated
e Door Contacts
o SR-2550AL on Exterior Metal Doors
= Recessed in the door leading to the holding cell
o 3/8” contacts on wood doors

Backup batteries for all devices

CABLING AND INFRASTRUCTURE:
e Alarm signal wires
o LCD Keypad
= 22/6 riser rated wire
= White
Composite wire will be used for Access door packets only
Anixter part number: 414585

Any changes on composite wire must be ok by the TDS Security Manager

MISCELLANEOUS HARDWARE:
e Any required conduit/connectors, raceways hooks and/or hangars.
e Any miscellaneous hardware required to complete installation

ELECTRICAL INSTALLATION:
e TDS will supply the electrician for connecting of high voltage wiring to low
voltage panels.

MISCELLANEOUS INFORMATION:
e Termination of all cables will be to the NFPA 70, NEC 2005 Standard.

e Testing of all installed Camera cabling to ensure continuity and proper termination.
e Testing of all installed strobe circuits to ensure proper operation and termination.

e Testing of all installed data cabling to ensure proper termination and operation.



Installation of conduit and tubing will meet NFPA 70 NEC Annex C table.

Labeling
o All cables and terminations will be labeled with the same unique
numbering sequence. These labels (Brady Label, Brother Label or P-
Touch) will be a physical item attached to both ends of all installed cables.
In addition, cabinets, enclosures, and/or outlets will be labeled in a similar
manner.

o For Example:

TRPF-118 ES
Tulalip Police Facility 118 Door Strike

TRPF - 118 DC
Tulalip Police Facility 118 Door Contract

Door Controller TRPF-307-1 would indicate:
Door Controller Tribal Police Facility 307, No. 1

In the event provisions of this RFB are violated by The Contractor, Tulalip Tribes
may give written notice to The Contractor stating the deficiencies. Unless
deficiencies are corrected within five (5) working days, Tulalip Tribes reserves the
right to terminate any contract resulting from this RFB for failure to correct
deficiencies.

The Contractor shall take the necessary precautions and bear the sole responsibility
for the safety of the methods employed in performing the work. The Contractor shall
at all times comply with the regulations set forth by federal, state, Tribal and local
laws, rules, and regulations concerning “OSHA” and all applicable federal, state,
Tribal and local labor laws, regulations, and standards. The Contractor shall
indemnify and hold harmless the Tulalip Tribes from and against all liabilities, suits,
damages, costs, and expenses (including attorney’s fees and court costs) which may
be imposed on the Tulalip Tribes because of The Contractor, subcontractor, or
supplier’s failure to comply with the regulations stated herein.

The subcontractor shall furnish such shop drawings and diagrams as are reasonably
required to clarify the details of work included for the project. At the conclusion of
the project, the subcontractor shall provide four (4) sets of as built “three as built"
drawings and “cut sheets” for all devices which indicate, for example, the location of
all supplied equipment in the system, and cable identifications as installed under the



terms and conditions of the final contract. One additional copy of "as built" drawings
will be provided in an electronic file format such as MS Visio, or PDF.

The subcontractor shall provide all manufacturer specification sheets, installation and
owner’s manuals for installed components when available

At least 50 percent of installation personnel shall be 06 Journeyman Low Voltage
Electricians.

Installation personnel shall meet manufacturer’s training and education
requirements for implementation of extended warranty program.

Install materials and equipment in accordance with applicable standards, codes,
requirements, and recommendations of federal, state, and local authorities having
jurisdiction, and National Electrical Code® (NEC) and with manufacturer's printed
instructions.

Adhere to manufacturer's published specifications for pulling tension, minimum bend
radii, and sidewall pressure when installing cables.

o Where manufacturer does not provide bending radii information,
minimum-bending radius shall be 15 times cable diameter. Arrange and
mount equipment and materials in a manner acceptable to the engineer and
the owner.

Penetrations through floor and fire-rated walls shall utilize intermediate metallic
conduit (IMC) or galvanized rigid conduit (GRC) sleeves and shall be fire stopped
after installation and testing, utilizing a fire stopping assembly approved for that
application.

Preparation of work site, to include, but not limited to:

o Moving/Removing electrical lines/equipment that may be in the way
in order to complete project. Items not visible (Hidden inside of
walls) during the subcontractor walk-through, or placed after walk-
through, will be exempted from this requirement.

e All security and video wiring will be required to be hidden at all times. Wiring
inside the server room can be exposed as long as it is neatly bundled and properly
supported. Wiring above the ceiling will be expected to be properly suspended by
data hooks (as required by code). Any and all required holes made during
installation (interior or exterior walls) will need to be properly edged and finished
to present a neat and professional installation at all times. It is not acceptable to
place cable run inside wire molding, which is then surface mounted to the exterior
wall surface. Cables will be placed in J-Hook type cable support or equivalent.
The J-Hook will have “zip ties” to hold cables in place. Subcontractors will be
expected to clean up any residue materials during the course of equipment/wiring
installation, as well as at the end of each day.



e In addition, the Subcontractor will be required to ensure that their installation
complies with all Federal, State and Tribal specifications, codes and/or
ordinances. All wiring, low and high voltage (including access control and
video surveillance wiring), must be inspected and passed by an authorized
State Inspector as well as the Tribal Inspector before the job will be accepted
by the Tulalip Tribes. The selected Subcontractor will be required to work in
close coordination with the TDS project team.

NOTE:

Any miscellaneous hardware items, such as connectors, cable plugs, mounting
brackets, termination blocks, etc not specifically specified within this document
or by the subcontractor, but which are required to make up a fully operational
system which conforms to all State, Federal and/or Tribal codes or requirements
shall be provided by the subcontractor. These items will be considered to be
part of your bid and included within the final contracted price. No additional
funds or change orders will be accepted to accommodate this requirement.

WARRANTY:

e The warranty shall cover but not limited to all equipment installed, this includes,
but is not limited to all electronic components, cables, locking devices, and other
door hardware installed by the subcontractor. This warranty shall also cover
workmanship. The warranty period shall be three (3) years upon date of 100
percent job completion and final acceptance (signed statement of completion by
TDS staff). Subcontractor must be able to provide technical work, under terms of
warranty, within a 24-hour period once notified (including weekends/holidays).

FINAL INSTALLATION AND TESTING:
e Access Control and Alarm System
o Test all alarm points
Test all readers and REX devices
Test all electrified lock sets
Provide monitoring station printed results of all test alarms
= Include start/stop times of all tests
= Include descriptors of all test alarms.
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Quialifications and Requirements:

¢ Bid Deadline:
o Bids MUST be received by 3:00 p.m. on FEB 18 2010 . Bids
received after this time will be rejected without consideration. Please
mail bids to:

TuLALIP DATA SERVICES
8732 27" Ave. NE

Tulalip, WA 98271-9111
ATTEN: TC/ -===--=====--——-
Tel.: 360-716-5158

PLEASE LABEL ON OUTSIDE OF ENVELOPE: OFFICIAL BID - DO
NOT OPEN

o Or they can be dropped off in person at the above address until the
date and time listed above. All bids should be in a sealed envelope
with all required items. We will unseal all bids in public at 04:00pm
Feb 18, 2010 in the TDS Offices — Address is above. At that time we
will log in and announce each responsive bidder and their bid price.

o TDS and The Tulalip Tribes are not responsible for lost or misdirected
bids delivered through the US mail or any other commercial carrier.
As such, postmarked envelopes and packages are not sufficient to meet
this deadline and late packages will be rejected. It is recommended
that if you plan on mailing your bid packages that they be mailed by a
traceable means such as Express Mail.

e Fax and emailed bids:
o Faxed and email copies are NOT acceptable in order to meet the
deadline. However you can fax or email questions, concerns or other
information to me at:

Fax: 360-716-0109 ATTN: TC Townsend
E-mail: tc@tulaliptribes-nsn.gov



o Acceptable Bid Package:
o For aproposal to be accepted as being “complete” it MUST include:

Itemized listing of all items with manufacturer, part
number, quantity, unit and extended prices.

Itemized listing of all labor, license, insurance, permits and
bond fee charges.

Bid amount.
Proposed work Schedule and number of expected installers.
Statement of qualifications. To include:

e Previous contract history.

e References (focused on those that qualify the
respondent for the project).

Copy of State and Tulalip Tribes Business License:
e Licensing information can be obtained from:

The Tulalip Tribes Business License Office
Telephone: (360) 716-4209

ATTEN: Amanda Hunter

e Non-Collusive Affidavit:

o Each person submitting a bid for any portion of the work contemplated
by the bidding documents shall execute an affidavit, in the form
provided by the Owner, to the effect that he has not colluded with any
other person, firm, or corporation in regard to any bid submitted. Such
affidavit shall be attached to the bid (Attachment 2).

¢ Bonding (Provided company(s), agents, types of liability
covered and the amount — in dollars).

¢ Insurance (Provided company(s), agents, types of liability
covered and the amount — in dollars).

e List of key personnel for this project.

e List of proposed subcontractors.



Notes:

Alternate Sources:

e Although Tulalip Data Services have indicated certain manufacturers for
this project, subcontractors are allowed to propose alternative
sources/manufacturers in their bids.

o For purposes of evaluating all bids and awarding project to the
successful subcontractor, TDS retains the sole rights to make the
final determination if proposed substituted items meet our criteria.
Our decision will be final with no opportunity for review.

Sales Taxes:

e The Tulalip Tribes is able to purchase goods and services without paying
Washington State sales Tax. As such, taxes should not be added to your
bid. Tax-exempt information will be provided to the successful bidder.

TERO Fees:

e Owner will pay all associated TERO Fees. As such, these fees should not
be added to your bid.

Withdrawals:

e No bidder may withdraw or modify his/her bid after the hour set for the
submission of bids or before the awarding of contract unless said award is
delayed beyond a period of ninety- (90) days.

Bonding and Insurance Requirements:
e Subcontractor will be required to be 100% bonded for performance and
payment.

Equipment Reuse:
e Equipment/Parts from other projects/locations cannot be reused for this
project.

Contract Method:

e Construct work under a guaranteed single fixed-price Contract. The
Subcontractor will be responsible for coordinating with other trades which
work will affect their responsibilities under their contract for the project.
All guestions and discrepancies must be submitted for review not later
than seven (7) days prior to proposal date.



Objection to application of products:

All subcontractors submitting proposals for this project shall thoroughly
familiarize themselves with specified products and installation procedures
and submit to owner any objections in writing no later than ten days prior
to proposal date. Submittal of proposal constitutes acceptance of products
and procedures specified.

Existing Utilities:

Utilities of record are shown on the drawings insofar as possible to do so.
These, however, are shown for convenience only and the owner assumes
no responsibility of improper locations or failure to show utility location
on the drawings. The subcontractor is responsible for determining the
location of existing utilities prior to commencing work. At
subcontractor’s expense, immediately repair and restore utilities damaged
during construction.

Storage Space:

Temporary space will be provided so that Subcontractors can store
equipment and supplies. Subcontractors are required to provide their own
storage containers for this purpose. Tulalip Data Services and The Tulalip
Tribes are not responsible for lost, stolen or damaged equipment or
supplies.

Progress Cleaning:

Maintain areas free of waste materials, debris, rubbish and dust. Maintain
site in a clean and orderly condition.

Remove-debris, dirt, rubbish and dust from pipe chases, plenums, shafts,
attics, crawl spaces, and other closed or remote spaces, prior to enclosing
the space.

Remove waste materials, debris and rubbish from site weekly and dispose
off-site.

Final Cleaning:

Subcontractors shall clean equipment and fixtures to sanitary condition.
Subcontractors shall replace filters of operating equipment.



e Variations, Revisions and Clarifications:

e Variations, revisions, and clarifications to the work not involving an
adjustment to the Contract sum or Contract Time will be confirmed in
writing. These written confirmations memos to the Subcontractor, or in
answers to written Requests for Information (RFI).

e Subcontractor shall allow a minimum of one (1) weeks for the owner’s
response to variations, revisions and clarifications.

e Sjte Use:

e The Subcontractor’s use of site shall be conditioned upon the following:

©)
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Coordinate the use of the site under direction of the Owner.

Limit the use of the premises for work and storage, directly related
to this contract. Allow for equipment and work by other
subcontractors and owner.

Maintain a safe, workmanlike environment at all time to protect
residents from construction hazards.

Time restrictions for performing work: Subcontractor operations
shall be performed only between the hours of 7:00 AM and 7:00
PM Monday through Friday. The owner will consider performing
work on Saturdays and Sundays. Subcontractor shall submit a
written request 72 hours prior to the date of “weekend” work. The
written request shall include dates, times, and activities to take
place.

Utility Outages and Shutdown: Any utility shutdowns or outages
must be coordinated with the owner at least 72 hours prior to
shutdown.

Assume full responsibility for the protection and safekeeping of
products under this contract, which are stored on this site.

Move any stored products, under Subcontractor control, that may
be interfering with operations of owner or separate Subcontractor.
Parking shall be restricted to an area designated by the owner.
Owner shall allocate space available to Subcontractors and
products requiring storage on site such that overall site efficiency
is maintained. Schedule product deliveries to minimize site
storage.

Provide forty-eight (48) hours advance notice to Owner for crane
operations that will swing over Owner facilities including parking
lots.

Control dust on site. Use environmentally safe methods
compatible with products to be installed.

Control mud. Do not carry mud off site. Do not contaminate the
work or property.

Control noise. Use muffled equipment. Do not exceed governing
noise pollution standards. Give Owner twenty-four (24) hours
advance notice if noisy operations will be conducted near occupied
facilities.



Change Procedures:

The owner will advise of minor changes in the work not involving an
adjustment to the contract sum/price or contractor time.

The owner may issue a Proposal Request, which includes a detailed
description of the proposed change and may include supplementary or
revised drawings and specifications, and change in contract time foe
executing the change. Subcontractor will prepare and submit an estimate
within five (5) days.

Stipulated Sum/Price Change Order will be based on the Proposal Request
and Subcontractor's price quotation as approved by owner.

Unit Price Change Order: For pre-determined unit prices and quantities,
the Change Order will be executed on a fixed unit price basis. For unit
costs or quantities of units of work, which are not pre-determined, execute
Work under a Construction Change Directive. Changes in Contract
Sum/Price or Contract Time will be computed as specified. Pre-
determined unit prices shall include full compensation for required labor,
labor burden, products, tools, equipment, plant, transportation, services
and incidentals; erection, application or installation of an item of the
Work; B&O, and all applicable taxes; performance bond; overhead; and
profit.

Construction Change Directive: Owner may issue a Construction Change
Directive signed by the Owner, instructing the Subcontractor to proceed
with a change in the Work, for subsequent inclusion in a Change Order.
Document will describe changes in the Work, and designate method of
determining any change in Contract Sum/Price or Contract Time.
Promptly execute the change.

Time and Material Change Order: Submit itemized account and
supporting data after completion of change, within fifteen (15) days after
completion of the work. Architect will determine the change allowable in
Contract Sum/Price and Contract Time as provided in the Contract
Documents.

Provide full information required for evaluation of proposed changes, and
to substantiate costs for changes in the Work. Maintain and provide
detailed records of work done on Time and Material basis.

Execution of Change Orders: Owner will issue Change Orders for
signatures of parties as provided in the Conditions of the Contract.



Supervision:

The Subcontractor shall assign a lead person or representative of the
Subcontractor to provide overall supervision of their portion of the project
and attend progress meetings to represent the Subcontractor.
Subcontractors shall provide a lead person or representative of the
Subcontractor to work full time at the project site and provide daily
supervision of the Work. Superintendent to be experienced in the type of
construction to be used on this project.

Provide names and phone numbers of supervision assigned to Project
within ten (10) days of Contract date.

Do not reassign supervision without Owner's written consent.

Cutting and Patching:

Employ skilled and experienced installer to perform cutting and patching.
Submit written request in advance of cutting or altering elements, which
affects:

o Structural integrity of element.
Integrity of weather exposed or moisture-resistant elements.
Efficiency, maintenance, or safety of element.
Visual qualities of sight-exposed elements.
Work of Owner or separate subcontractor.

o Occupancy of Owner.
Include in request:

o ldentification of Project.
Location and description of affected work.
Necessity for cutting or alteration.
Description of proposed work and products to be used.
Alternatives to cutting and patching.
Effect on work of Owner or separate subcontractor.
Written permission of affected separate subcontractor.

o Date and time work will be executed.
Execute cutting, fitting, and patching including excavation and fill, to
complete Work, and to:

o Fit the several parts together, to integrate with other Work.
Uncover Work to install or correct ill-timed Work.
Remove and replace defective and non-conforming Work.
Remove samples of installed Work for testing.
Subcontractors for mechanical and/or electrical work shall be
responsible to provide
openings and elements of work for penetrations to complete work
under their contract.
Execute work by methods, which will avoid damage to other Work, and
provide proper surfaces to receive patching and finishing.
Cut rigid materials to provide smooth, crisp edges.
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Restore Work with new Products in accordance with requirements of
Contract Documents.

Fit Work tight to pipes, sleeves, ducts, conduit, and other penetrations
through surfaces.

Maintain integrity of wall, ceiling, or floor construction; completely seal
voids.

Refinish surfaces to match adjacent finishes. For continuous surfaces,
refinish to nearest

intersection; for an assembly, refinish entire unit.

Identify any hazardous substance or condition exposed during the Work to
the Architect for decision or remedy.

Coordination:

Subcontractors shall review and coordinate with various Sections of
Specifications to assure proper efficient and orderly sequence of
preparation and installation of interdependent construction elements, with
provisions for accommodating items installed later.

Verify that utility requirement characteristics of operating equipment are
compatible with building utilities. Coordinate work of various Sections
having interdependent responsibilities for installing, connecting to, and
placing in service, such equipment.

Coordinate space requirements and installation of mechanical and
electrical work. Route pipes, ducts, and conduit, as closely as practicable;
place runs parallel with line of building. Utilize spaces efficiently to
maximize accessibility for other installations, for maintenance, and for
repairs.

In finished areas except as otherwise indicated, conceal pipes, ducts, and
wiring within the construction. Coordinate locations of fixtures and
outlets with finish elements.

Coordinate completion and clean up of Work of subcontractor's contract in
preparation for completion and for portions of the work designated for
Owner's partial occupancy or use.

After Owner occupancy of premises, coordinate access to site for
correction of defective Work and Work not in accordance with Contract
Documents, to minimize disruption of Owner's activities.

Coordinate inspections of completed work, prior to cover and as required
by local Authority Having Jurisdiction (AHJ). Provide advance
notification of inspection as required by AHJ.

Secure all Work true to line and level unless otherwise indicated. Allow
for building expansion, contraction, and movement.

Inspect all products prior to installation. Do not install damaged or
defective work.

Do not install products during adverse climatic conditions, which would
result in damage to the products, which do not meet manufacturer's
requirements, or which do not meet specified product standard.



Protection of Installer Work, Subcontractor will:

Protect installed work. Provide special protection where specified in
individual specification sections.

Provide temporary and removable protection for installed products.
Control activity in immediate work area to minimize damage.

Provide protective coverings at walls, projections, jambs, sills, concrete
slabs, thresholds, stair nosing’s, and soffits of openings.

Protect finished floors, stairs, and other surfaces from traffic, dirt, wear,
damage, or movement of heavy objects, by protecting with durable sheet
materials.

Prohibit traffic or storage upon waterproofed or roofed surfaces. If traffic
or activity is necessary, obtain recommendations for protection from
waterproofing or roofing material manufacturer and install protection.
Remove and replace waterproofing or roofing material damaged during
the work.

Prohibit traffic on landscaped areas.

Work damaged by Subcontractor or his workers prior to acceptance by the
Architect and/or Owner shall be repaired or replaced subject to acceptance
by the Architect and/or Owner.

Substitutions:

Substitutions may be considered after contract award only when a product
becomes unavailable through no fault of the Subcontractor, or when the
Owner deems it to be in the Owner's best interest to do so.

Document each request with complete data substantiating compliance of
proposed substitution with Contract Documents.

A request constitutes a representation that the Bidder/Subcontractor:

o Has investigated proposed product and determined that it meets or
exceeds the quality level of the specified product.

o Will provide the same warranty for the Substitution as for the
specified product.

o Will coordinate installation and make changes to other Work,
which may be required for the Work to be complete with no
additional cost to Owner.

o Waives claims for additional costs or time extension, which may
subsequently become apparent.

o Will reimburse Owner for review or redesign services associated
with the substitution and re-approval by authorities.

Substitutions will not be considered when they are indicated or implied on
shop drawing or product data submittals, if they have not been previously
approved.



Products:

Products: Means new material, machinery, components, equipment,
fixtures, and systems forming the work. Does not include machinery and
equipment used for preparation, fabrication, conveying, and erection of the
work. Products may also include existing materials or components
required for reuse.

Provide interchangeable components of the same manufacturer, for
similarity components.

Do not use materials and equipment removed from existing premises,
except as specifically permitted by the Contract Documents.

Provide complete products meeting specifications. Ensure all trim, finish,
accessories, and safety devices are provided.

Provide proven products, which have been successfully used in similar
applications on other projects.

Unless specified otherwise, provide well-known, domestically produced
products whose manufacturer is likely to be available to Owner for future
repair parts acquisition.

Starting Systems:

Coordinate schedule for start-up of various equipment and systems.

Notify Architect and Owner seven (7) days prior to start-up of each item.
o Bid over 100 thousand dollars will require 30 day notice prior to

start up of each item

Verify that each piece of equipment or system has been checked for proper

lubrication; drive rotation, belt tension, control sequence, or other

conditions, which may cause damage.

Verify that tests, meter readings, and specified electrical characteristics

agree with those required by the equipment or system manufacturer.

Verify wiring and support components for equipment are complete and

tested.

Execute start-up in accordance with manufacturer's instructions.

When specified in individual specification Sections, require manufacturer

to provide authorized representative to be present at site to inspect, check,

and approve equipment or system installation prior to start-up, and to

supervise placing equipment or system in operation.

Closeout Procedures:

Substantial Completion for Subcontractors:

o Submit written certification that Contract Documents have been
reviewed Work has been inspected and that Work is complete in
accordance with Contract Documents and ready for Owner
review. Identify in written format, those items known to the
Subcontractor that are incomplete or have yet to be
repaired/replaced prior to Owner’s review.

o Provide submittals to Owner that is required by governing or other
authorities.
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Submit Application for Payment identifying total adjusted Contract
Sum, previous payments, and sum remaining due, incomplete
items and value of incomplete items. ldentify any unsettled
claims.

Submit Subcontractor Affidavit of Release of Liens. Use AIA
Form G706A, unless specified otherwise.

Advise Owner in writing of insurance change over requirements.
Submit evidence of Subcontractor continuing insurance coverage.
Comply with specified insurance coverage’s.

Submit list of spare parts and extra stock turned over to Owner.
Include signature of Owner's representative for each item turned
over.

Submit warranties and maintenance bonds.

e Final Completion:

o
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Submit final Application for Payment identifying total adjusted
contract sum, previous payments, and sum due.

Submit Consent of Surety.

Submit written statement that all punch list work is complete or
has been resolved otherwise to the satisfaction of the Owner.

e Spare Parts and Maintenance Materials:
e Provide products, spare parts, maintenance, and extra materials in
quantities specified in individual specification sections.
e Deliver to project site and place in location as directed. Obtain receipt
signed by Owner's representative prior to final payment and include
receipts in warranty binders

Indian-Preference Provision:

Tulalip Data Services and The Tulalip Tribes will provide preference to Indian/Native
firms pursuant to Tulalip Tribal Employment Rights #60 and Tribal Contracting
Ordinance #89. Tulalip Data Services and The Tulalip Tribes are requesting proposals
through the open-bid process and from the Native-owned firms concurrently. If no
preference-category firms or Commercial proposals are deemed responsive by Tulalip
Data Services, we reserves the right to reject all received bids and either complete the
project in-house or solicit additional bids from other potential subcontractors/sources.
Respondents are encouraged to contact TERO at 360-651-3732 for orientation materials
and Indian Preference/TERO Compliance requirements.






